

STAFF REPORT

To: Coastside County Water District Board of Directors

From: Dave Dickson, General Manager

Agenda: August 8, 2017

Date: August 3, 2017

Subject: Award of Contract – Downtown Half Moon Bay 2 Inch Pipeline Replacement Project

Recommendation:

Authorize the General Manager to contract with Andreini Brothers Inc. for construction of the Downtown Half Moon Bay 2-inch Replacement Project (CIP Project #14-26) at a cost of \$659,755.

Background:

The District still has a number of sections of 2-inch galvanized mains – remnants of the Citizens Utilities system the District took over in the 1940's – in and around downtown Half Moon Bay. These mains are old, subject to frequent leaks, and incapable of supplying required pressures and flows. Replacing them will allow the District to increase the water pressure in downtown Half Moon Bay and areas to the south.

District Engineer Jim Teter prepared documents for this project, and the District solicited bids in July. The figure below shows the locations pipeline sections to be replaced.

The results of the bid opening held on August 1, 2017, for the 2 Inch Pipeline Replacement Project were as follows:

Andreini Bros.	\$659,755
Stoloski & Gonzalez	\$785,100

Fiscal Impact: Funding for this project is included in the Fiscal Year 2017/2018 Capital Improvement Program Budget in the amount of \$500,000.

STAFF REPORT

Agenda: August 8, 2017

Subject: 2 Inch Pipeline Replacement Project

Page Two

